National Aeronautics and Space Administration

Goddard Space Flight Center
Greenbelt, MD 20771

Reply to Atin of:

Reply toAtn ot 210.P November 7, 2013

TO: All Potential Offerors

SUBJECT: Request for Proposal (RFP) NNG13451284R, Solutions for Enterprise-Wide
Procurement — SEWP V.

Enclosed is a fully executed copy of Amendment 7 to the SEWP V Request for Proposal
NNG13451284R. The SEWP V Amendment 7 updates the specified RFP Sections and Exhibits as
follows:

RFP updates:
3.2.1.1.d.6.: Change Head to Management

3.2.3.1.d.a. desirable added

4.2.2.¢.3. changed to Audit time of under 60 minutes

Add 4.2.2.c.3.a. Audit time of under 40 minutes (desirable)
4.2.2.c.4. changed to Average cell to drive time of less than 20 sec
Add 4.2.2.c.4.a. Average cell to drive time of less than 11 sec (desirable)
5.9.1.1.g. “before SMTP authentication™ removed

5.9.2.1.h. “before SMTP authentication” removed

6.1.1.1.1.a. “and” replaced with “or” in two places

6.3.2.a.1. typo fixed (nad changed to and)

6.3.2.a.2. ” with 2.83 Volt input” removed

6.3.2.a.4. changed to desirable

6.3.2.b.3.: 16:6 changed to 16:9

6.4.2.6.: Word “HD” removed

6.4.2.6.1. desirable added

RFP Exhibits:

PEA: formula updated in Available B

Components Tab MMA:

e 3.2.3.1.d. reference to 30 minutes changed to
EMDEFD: 6 minutes

Following references updated:

6.3.1.a.1 Ly

6.3.1.a.2 EMDFA:

6.3.1.a3 3.2.3.1.d.a. desirable added

6.3.1.a4

6.3_1_3'5 I EE I SIS EE NS NN RN N RSN EEENEEEEEEEERSR
6.3.1.a.6

6.3.1.a.7




MMB:

4.2.2.¢.3. changed to Audit time of under 60
minutes

4.2.2.c.4. changed to Average cell to drive
time of less than 20 sec

ok

EMDFB:

4.2.2.c.3. changed to Audit time of under 60
minutes

4.2.2.c.4. changed to Average cell to drive
time of less than 20 sec

Add 4.2.2.c.3.a. Audit time of under 40
minutes (desirable)

Add 4.2.2.c.4.a. Average cell to drive time of

less than 11 sec (desirable)
TS

MMC:
5.10.b.2. Hardware engineer: experience
changed to 5.11.b.2. Hardware engineer:

experience
dkk

MMD:

6.1.1.1.1.a. updated

6.3.2.a.2. " with 2.83 Volt input” removed
6.3.2.a.4. deleted - changed to desirable
6.4.a.6.: Word “HD” removed

sesk sk

EMDFD:

6.3.2.a.2. ” with 2.83 Volt input” removed
6.3.2.a.4. changed to desirable

6.4.a.6.1.: desirable added

kg

Please note -All MM and EMDF exhibits: Notes section moved to upper part of file to make
visible. Offerors do not need to use the updated exhibits MMC, and EMDFC. Group A,
Group B and Group D proposals must use the updated MMA/EMDFA, MMB/EMDFB and
MMD/EMDFD exhibits, respectively

NASA greatly appreciates the comments and questions in response to the release of the Final REP.
These comments resulted in improvements to both the quality and content of the RFP. Offerors
should review the conformed RFP in its entirety. Please note that Set #5 Answers to RFP questions
are located at the following website: http:/prod.nais.nasa.gov/cgi-
bin/eps/synopsis.cgi?acqid=154863

All documents related to this procurement, including this letter, the solicitation, attachments, and
any amendments will be obtainable electronically from the World Wide Web through the GSFC
Procurement Home Page at: http://prod.nais.nasa.gov/cgi-bin/eps/synopsis.cgi?acqid=154863 and
on the SEWP V webpage (after logging in) at: https://www.sewp.nasa.gov/sewpv/. Please access
all Exhibits through the SEWP V webpage. Potential Offerors are requested to periodically monitor
the website for updates.

This RFP does not commit NASA/GSFC/SEWP to pay any proposal preparation costs, nor does it
obligate NASA/GSFC/SEWP to procure or contract for these services. This request shall not be
construed as authorization to proceed with, or be paid for charges incurred by, performing any of
the work called for in this solicitation.

Proposals submitted in response to this solicitation has been revised and proposals are due no later
than December 3, 2013, at 2:00 P.M. EST.

All final questions pertaining to the RFP shall be submitted in writing, by mail or electronically to
sewpv(@sewp.nasa.gov or LaShawn.K.Davis@nasa.gov on or before November 15, 2013.
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LaShawn K. Davis
Contracting Officer




